Cost Estimates



Helen Mercury Mine EE/CA
OPINION OF PROBABLE COST

Alternative 2: Limited Action

1 Mobilization, Bonding, Insurance 5 % - 14,600.00 Typical percentage of overall construction
2 Construction BMPs (E&S Controls) 2 % - 2,100.00 Typical percentage of overall construction
3 Minor Road Improvements 5.00 DAY 3,025.75 15,100.00 HCCD Crews B10L
4 Clear & Grub diversion channel areas 0.50 AC 1,353.85 700.00 HCCD 02230-100-0300
5 Surveying 8 DAY 1,180.56 9,444.44 HCCD Crews A-6, 3 field days pre/post construction, 2 days office
6 Cleanup & Demobilization 1 LS 5,000.00 5,000.00 Judgment
46,900
[Excavation and Movement ofMateriat
7 Pull back of material 7,600 CY 4.48 34,000.00 Judgement, 3 CY track mounted backhoe
8 Regrade material pulled back 7,600 CY 4.48 34,000.00 Judgement, spread from stockpile, 2.5 CY FE loader
9 Final grading of placed material 2,533 SY 1.10 2,800.00 Judgement
70,800
[Armored Embankments
10 Excavation of armored embankments 100 CY 6.13 600.00 BCCD 02310-100-1150 Hand grading; modified from per SY
11 Filter fabric 24 SY 1.12 0.00 Judgement, Dewitt filter fabric plus installation
12 Clear & Grub access to lower mine area 1 AC 1,353.85 700.00 HCCD 02230-100-0300
13 Cut access road to lower mine area 550 CY 8.91 4,900.00 HCCD 02315-432-5420
14 Riprap 24 CY 55.53 1,300.00 ERCD 17 03 0418; includes materials, delivery, and dumping
15 Place riprap 24 CY 34.82 800.00 BCCD 02370-450-0100; machine placed
8,300.00
[Diversion Channel Construetion
16 Excavation of diversion channel 1,100 CY 4.48 4,900.00 Judgement, 3 CY track mounted backhoe
17 Filter fabric 2,000 SY 1.12 2,200.00 Judgement, Dewitt filter fabric plus installation
18 Granular bedding (materials) 83 CY 53.83 4,500.00 BCCD 02315-640-0050; bedding and placement
19 Haul bedding material to site 83 CY 36.89 3,100.00 BCCD 02315-490-0560; 12 CY dump;20 mile RT
20 Compact bedding material in channels 83 CY 5.47 500.00 BCCD 02315-640-0500; compacting bedding in trench
21 Riprap 250 CY 55.53 13,900.00 ERCD 17 03 0418; includes materials, delivery, and dumping
22 Place riprap 250 CY 34.82 8,700.00 BCCD 02370-450-0100; machine placed
37,800
[PerimeterFencing 0
23 Locking Gates 2 EA 1,600.91 3,200.00 BCCD 02800-130-5020; 20' opening, 6' high, including installation
24 Perimeter Fencing 2,500 LF 7.81 19,500.00 HCCD 01560-250-0200
25 Access Restriction Signs 25 EA 26.00 700.00 Judgement and experience with similar projects
23,400
[Miscelaneus 1
26 Providing Dust Control 264 day 18.00 4,750.00 Judgement
27 Erosion control 2,533 SY 10.38 26,300.00 ERCD 17 03 9904 mulch hay, 50 Ib; modified per SY (1 bale/SY)
28 Re-seeding 4,840 SY 0.64 3,110.00 BCCD 02920-310-0300
29 Stormwater Pollution Prevention Control 1 LS 5,000.00 5,000.00 Judgement and experience with similar projects
30 Providing Decon Area 30 SY 54.55 1,600.00 HCCD 02370-450-0400, stone truck washes
53 Groundwater monitoring 3 EA 3,000.00 9,000.00 Judgement, monitoring well installation and sampling
49,760
SUBTOTAL FOR CONSTRUCTION 237,000
31 Additional line items allowance 10 % 237,000.00 23,700.00
SUBTOTAL FOR CONSTRUCTION WITHOUT CONTINGENCY 260,700
32 Contingency 15 % 260,700.00 39,100.00
SUBTOTAL FOR CONSTRUCTION WITH CONTINGENCY 299,800

33 Certificate of Designation Application Fees 1 LS 5,000.00 5,000.00 Judgment
34 Engineering design & operation report 1 LS 80,000.00 80,000.00 Judgment
35 Construction oversight 1 LS 14,400.00 14,400.00 Judgment, 1 people @ $80/day, 10 hour/day, 6 day/week, 3 weeks

36 Administration 1 LS 3,000.00 3,000.00 Judgment
102,400

37 Monitoring program plan 1 LS 4,000.00 4,000.00 Judgment

38 Recordkeeping 1 YR 2,000.00 2,000.00 Judgment
6,000

39 State & Local notifications 1 LS 3,000.00 3,000.00 Judgment

40 General public notification 1 LS 3,000.00 3,000.00 Judgment

41 Closure plan preparation 1 LS 4,000.00 4,000.00 Judgment

42 Post-closure plan preparation 1 LS 3,000.00 3,000.00 Judgment
13,000
SUBTOTAL FOR DESIGN AND OPERATION 121,400.00
43 Additional line items allowance 10 % 121,400.00 12,100.00
SUBTOTAL FOR DESIGN WITHOUT CONTINGENCY 133,500.00
44 Contingency 15 % 133,500.00 20,000.00
SUBTOTAL FOR DESIGN WITH CONTINGENCY 153,500
TOTAL FOR DESIGN + CONSTRUCTION (ROUNDED) 453,300

ASSUMPTIONS & LIMITATIONS:

1 Pricing is for 2010 present value with 7 percent discount rate.
2 Annual costs are set at 30 years for long-term monitoring activities at the Site.
3 Extended prices are rounded to the nearest $100; however, in cases where the nearest $100 value is $0, an extended price of $100 has been assigned

*UNITS:

AC = acre

CY = cubic yard
EA = each

LF = linear foot
LS = lump sum
SY = square yard
YR = year

HCCD = RSMeans Heavy Construction Cost Data 2006, adjusted for inflation

BCCD = RSMeans Building Construction Cost Data 2005, adjusted for inflation
ERCD = RSMeans Environmental Remediation Cost Data 2005, adjusted for inflation
Judgement = Professional judgement or estimation by E & E.



Alternative 3:Onsite Stabilization and Consolidation

1 Mobilization, Bonding, Insurance 5 % -
2 Construction BMPs (E&S Controls) 2 % -
3 Minor to Moderate Road Improvements 4.00 DAY 3,025.75
3 Clear & Grub staging areas 2.00 AC 1,353.85
4 Surveying 10 DAY 1,180.56
5 Cleanup & Demobilization 1 LS 8,000.00

Excavation of sediment/waste material from southern

6 disturbed area, south valley 488 CY 3.76
7 Haul south valley sediment to consolidation cell 488 CY 3.40
8 Placement of south valley sediment in consolidation cell 488 CY 3.76
9 Elxcavatlon of sediment/waste material from southern 658 CY 3.76
disturbed area, north valley
10 Haul north valley sediment to consolidation cell 658 CY 3.40
11 Placement of north valley sediment in consolidation cell 658 CY 3.76
12 Excavation of tailings from north tailings pile 5339 CY 3.76
13 Haul north tailings to consolidation cell 5339 CY 3.40
14 Placement of north tailings in consolidation cell 5339 CY 3.76
15 Excavation of storage tank area 223 CY 3.76
16 Haul storage tank area to consolidation cell 223 CY 3.40
17 Placement of storage tank area material in consolidation cell 223 CY 3.76
18 Grade Subgrade 1,600 SY 2.97
19 Compact placed material at consolidation cell 6,708 CY 0.45
20 Final grading of placed material at consolidation cell 2,600 SY 0.21

Demarcation Layer 1600 2.33
22 Select fill 858 CY 23.37
23 Placement of select fill 858 CY 3.76
24 Compaction of select fill 858 CY 0.47
25 Topsoil 434 CY 43.39
26 Placing topsoil 2,600 SY 3.76

27 Grading of excavated south valley 488 6.13
28 Grading of excavated north valley 658 CY 6.13
29 Granular bedding (materials) 382 CY 53.83
30 Haul bedding material to site 382 CY 36.89
31 Compact bedding material in channels 382 CY 5.47
32 Riprap 764 CY 55.53
33 Place riprap 764 CY 34.82

Perimeter Fencing at consolidation cell

Helen Mine EE/CA
OPINION OF PROBABLE COST

20,300.00 Typical percentage of overall construction
8,100.00 Typical percentage of overall construction
12,100.00 HCCD Crews B10L
2,700.00 HCCD 02230-100-0300, aareas surrounding terrace locations
11,800.00 HCCD Crews A-6, 4 field days pre/post construction, 4 days intermediate, 2 days office
8,000.00 Judgment
63,000

1,800.00 HCCD 02315-424-0300; 3 CY track mounted backhoe

1,700.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump
1,800.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul

2,500.00 HCCD 02315-424-0300; 3 CY track mounted backhoe

2,200.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump
2,500.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul

20,100.00 HCCD 02315-424-0300; 3 CY track mounted backhoe

18,200.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump
20,100.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul

800.00 HCCD 02315-424-0300; 3 CY track mounted backhoe

800.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump

800.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
4,700.00 HCCD 02310-100-1050, Subgrade for small irregular areas
3,000.00 HCCD 02315-310-5080, 12" lifts, 3 passes

500.00 HCCD 02310-100-3300, finish grading slopes, gentle slopes

81,500

3,700.00 HCCD 2340-300-1550, geotextile, non-woven 120 Ib tensile strength
20,100.00 ERCD 17 03 0424; unclassified fill, delivered, off site, includes remoteness factor
3,200.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
400.00 BCCD 02315-310-5080; 12" lifts, 3 passes
18,800.00 ERCD 18 05 0301 Furnish imported topsoil (includes material and hauling to site)
9,800.00 HCCD 02315-520-0170, spread topsoil from stockpile, 2.5 CY FE loader, 300" haul
52,300.00

3,000.00 BCCD 02310-100-1150 Hand grading; modified from per SY

4,000.00 BCCD 02310-100-1150 Hand grading; modified from per SY
20,600.00 BCCD 02315-640-0050; bedding and placement
14,100.00 BCCD 02315-490-0560; 12 CY dump;20 mile RT

2,100.00 BCCD 02315-640-0500; compacting bedding in trench
42,400.00 ERCD 17 03 0418; includes materials, delivery, and dumping
26,600.00 BCCD 02370-450-0100; machine placed

112,800

19,700.00 HCCD 2820-130-200, 3 strand barb wire, 2" post, 6' height, 9 ga. Wire, galv. Steel
19,700

35 Final grading of north tailings pile excavation 485 SY 0.25 100.00 HCCD 2310-100-3310; finishing grading slopes, steep slopes
36 Final grading of Storage Tank Area 669 SY 0.21 100.00 HCCD 02310-100-3300; finishing grading slopes, gentle slopes
37 Revegetation 1 AC 1,803.53 2,039.40 Judgement, includes excavated areas and surface of consolidation cell
2,239
Permanent surface water control grading 1,339.86 2,700.00 Means crew B-10T
2,700
39 Providing Dust Control 2,573 CY 1.76 4,520.00 HCCD 02315-310-9010, 3000 gal. Water truck, 6 mile haul
40 Erosion control 5473 SY 10.38 56,810.00 ERCD 17 03 9904 mulch hay, 50 Ib; modified per SY (1 bale/SY)
41 Stormwater Pollution Prevention Control 1 LS 20,000.00 20,000.00 Judgement and experience with similar projects
42 Providing Decon Area 30 SY 54.55 1,600.00 HCCD 02370-450-0400, stone truck washes
43 Temporary road construction for bridge access 5 day 1,801.04 9,000.00 HCCD Crews B10L
44 Placement and compaction of gravel road bed 300 SY 8.57 2,600.00 HCCD 2720-200-0301; crushed 1.5" stone base compacted 4" deep
45 Installation and removal of 40' temporary bridge 1.00 LS 1,200.00 1,200.00 Contractor Quote
46 Rent 40" bridge 4.00 week 1,784.54 7,100.00 Contractor Quote
102,830
SUBTOTAL FOR CONSTRUCTION 437,069
43 Additional line items allowance 10 % 437,069.00 43,700.00
SUBTOTAL FOR CONSTRUCTION WITHOUT CONTINGENCY 480,769
44 Contingency 15 % 480,769.00 72,100.00
SUBTOTAL FOR CONSTRUCTION WITH CONTINGENCY 552,869

45 Certificate of Designation Application Fees 1 LS 5,000.00
46 Engineering design & operation report 1 LS 80,000.00
47 Construction oversight 1 LS 38,400.00
48 Administration 1 LS 8,000.00

49 Monitoring program plan 1 LS 6,000.00

50 Site Inspection and monitoring and record keeping 30 YR 15,700.00

5,000.00 Judgment

80,000.00 Judgment

38,400.00 Judgment, 2 people @ $80/day, 10 hour/day, 6 day/week, 1 month
8,000.00 Judgment
131,400

6,000.00 Judgment
2 person @$80/day, 12 hour/day, 4 days a year for 30 years (inspection of cap, sampling of
194,800.00 water and sediment, minor repairs). ODC's $200 per visit, 1 hour PE review, and annual
reporting of results
200,800

51 State & Local notifications 1 LS 3,000.00 3,000.00 Judgment

52 General public notification 1 LS 3,000.00 3,000.00 Judgment

53 Closure plan preparation 1 LS 8,000.00 8,000.00 Judgment

54 Post-closure plan preparation 1 LS 4,000.00 4,000.00 Judgment
18,000
SUBTOTAL FOR DESIGN AND OPERATION 350,200.00
55 Additional line items allowance 10 % 350,200.00 35,000.00
SUBTOTAL FOR DESIGN WITHOUT CONTINGENCY 385,200.00
56 Contingency 15 % 385,200.00 57,800.00
SUBTOTAL FOR DESIGN WITH CONTINGENCY 443,000
TOTAL FOR DESIGN + CONSTRUCTION (ROUNDED) 995,900

ASSUMPTIONS & LIMITATIONS:
1 Pricing is for 2008 present value with 7 percent discount rate.
2 Annual costs are set at 30 years for long-term monitoring activities at the Site.
3 Mark-up factor of 1.68 applied to all RSMeans costs

*UNITS:

AC = acre

CY = cubic yard
EA = each

LF = linear foot
LS = lump sum
SY = square yard
YR = year

HCCD = RSMeans Heavy Construction Cost Data 2006, adjusted for inflation

BCCD = RSMeans Building Construction Cost Data 2005, adjusted for inflation
ERCD = RSMeans Environmental Remediation Cost Data 2005, adjusted for inflation
Judgement = Professional judgement or estimation by E & E.




Helen Mine EE/CA
OPINION OF PROBABLE COST

Alternative 4:0nsite Consolidation and Placement in Lined Repositor

1 Mobilization, Bonding, Insurance 5 % - 21,900.00 Typical percentage of overall construction
2 Construction BMPs (E&S Controls) 2 % - 8,700.00 Typical percentage of overall construction
3 Minor to Moderate Road Improvements 4.00 DAY 3,025.75 12,100.00 HCCD Crews B10L
3 Clear & Grub staging areas 2.00 AC 1,353.85 2,700.00 HCCD 02230-100-0300, aareas surrounding terrace locations
4 Surveying 13 DAY 1,180.56 15,300.00 HCCD Crews A-6, 4 field days pre/post construction, 4 days intermediate, 2 days office
5 Cleanup & Demobilization 1 LS 8,000.00 8,000.00 Judgment
68,700
|Construction of ined Repository

6 Excavate repository subgrade 2,128 CY 3.76 8,000.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
7 Excavate repository trench 80 CY 3.40 300.00 HCCD 02315-490-2010, 1000" haul, 22 CY rear dump
8 Grade Subgrade 1,600 SY 2.97 4,700.00 HCCD 02310-100-1050, Subgrade for small irregular areas
9 Compact subgrade 533 CY 0.45 200.00 HCCD 02315-310-5080; 12" lifts, 3 passes
10 Clay (import) 1,734 CY 13.91 24,100.00 ERCD 17 03 0424; unclassified fill, delivered, off site, includes remoteness factor
11 Clay placement 1,734 CY 2.50 4,300.00 HCCD 02315-520-0020; fill, spread dumped material
12 Compact clay 1,734 CY 0.45 800.00 HCCD 02315-310-5080; 12" lifts, 3 passes
13 Geocomposite drainage layer 1,760 SY 2.95 5,200.00 HCCD 02620-300-100; fabric laid in trench, polypropylene, ideal conditions

47,600.00

Excavation of sediment/waste material from southern disturbed

14 488 CY 3.76 1,800.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
area, south valley
15 Haul south valley sediment to repository 488 CY 3.40 1,700.00 HCCD 02315-490-2010, 1000" haul, 22 CY rear dump
16 Placement of south valley sediment in repository 488 CY 3.76 1,800.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
17 Excavation of sedimentiwaste material from southern disturbed gy 3.76 2,500.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
area, north valley
18 Haul north valley sediment to repository 658 CY 3.40 2,200.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump
19 Placement of north valley sediment in repository 658 CY 3.76 2,500.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
20 Excavation of tailings from north tailings pile 5339 CY 3.76 20,100.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
21 Haul north tailings to repository 5339 CY 3.40 18,200.00 HCCD 02315-490-2010, 1000" haul, 22 CY rear dump
22 Placement of north tailings in repository 5339 CY 3.76 20,100.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
23 Excavation of storage tank area 223 CY 3.76 800.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
24 Haul storage tank area to repository 223 CY 3.40 800.00 HCCD 02315-490-2010, 1000' haul, 22 CY rear dump
25 Placement of storage tank area material in repository 223 CY 3.76 800.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
26 Excavation of retort area 24 CY 3.76 100.00 HCCD 02315-424-0300; 3 CY track mounted backhoe
27 Haul retort area to repository 24 CY 3.40 100.00 HCCD 02315-490-2010, 1000" haul, 22 CY rear dump
28 Placement of retort area material in repository 24 CY 3.76 100.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
29 Compact placed material at consolidation cell 6,732 CY 0.45 3,100.00 HCCD 02315-310-5080, 12" lifts, 3 passes
30 Final grading of placed material in repository 2,600 SY 0.21 500.00 HCCD 02310-100-3300, finish grading slopes, gentle slopes
77,200
[Capping of tined Repository - e ]
31 Select clay fill for clay liner 1,734 CY 23.37 40,500.00 ERCD 17 03 0424; unclassified fill, delivered, off site, includes remoteness factor
32 Placement of clay liner 1,734 CY 3.76 6,500.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
33 Compaction of clay liner 1,734 CY 0.47 800.00 BCCD 02315-310-5080; 12" lifts, 3 passes
34 Select fill 858 CY 23.37 20,100.00 ERCD 17 03 0424; unclassified fill, delivered, off site, includes remoteness factor
35 Placement of select fill 858 CY 3.76 3,200.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
36 Compaction of select fill 858 CY 0.47 400.00 BCCD 02315-310-5080; 12" lifts, 3 passes
37 Topsoil (vegetative cover) 434 CY 43.39 18,800.00 ERCD 18 05 0301 Furnish imported topsoil (includes material and hauling to site)
38 Placing topsoil (vegetative cover) 2,600 SY 3.76 9,800.00 HCCD 02315-520-0170, spread topsoil from stockpile, 2.5 CY FE loader, 300" haul
100,100
|Restoration of Southern Disturbed Areavalleys o ]
39 Grading of excavated south valley 488 CY 6.13 3,000.00 BCCD 02310-100-1150 Hand grading; modified from per SY
40 Grading of excavated north valley 658 CY 6.13 4,000.00 BCCD 02310-100-1150 Hand grading; modified from per SY
41 Granular bedding (materials) 382 CY 53.83 20,600.00 BCCD 02315-640-0050; bedding and placement
42 Haul bedding material to site 382 CY 36.89 14,100.00 BCCD 02315-490-0560; 12 CY dump;20 mile RT
43 Compact bedding material in channels 382 CY 5.47 2,100.00 BCCD 02315-640-0500; compacting bedding in trench
44 Riprap 764 CY 55.53 42,400.00 ERCD 17 03 0418; includes materials, delivery, and dumping
45 Place riprap 764 CY 34.82 26,600.00 BCCD 02370-450-0100; machine placed
112,800
Perimeter Fencing at consolidation cell 2,200.00 HCCD 2820-130-200, 3 strand barb wire, 2" post, 6' height, 9 ga. Wire, galv. Steel
2,200
47 Final grading of north tailings pile excavation 485 SY 0.25 100.00 HCCD 2310-100-3310; finishing grading slopes, steep slopes
48 Final grading of Storage Tank Area 669 SY 0.21 100.00 HCCD 02310-100-3300; finishing grading slopes, gentle slopes
Revegetation 1 AC 1,803.53 2,039.40 Judgement, includes excavated areas and surface of consolidation cell
2,239
Permanent surface water control grading 1,339.86 2,700.00 Means crew B-10T
2,700
50 Providing Dust Control 2,792 CY 1.76 4,910.00 HCCD 02315-310-9010, 3000 gal. Water truck, 6 mile haul
51 Erosion control 5,546 SY 10.38 57,570.00 ERCD 17 03 9904 mulch hay, 50 Ib; modified per SY (1 bale/SY)
52 Stormwater Pollution Prevention Control 1 LS 20,000.00 20,000.00 Judgement and experience with similar projects
53 Providing Decon Area 30 SY 54.55 1,600.00 HCCD 02370-450-0400, stone truck washes
54 Temporary road construction for bridge access 5 day 1,801.04 9,000.00 HCCD Crews B10L
55 Placement and compaction of gravel road bed 300 SY 8.57 2,600.00 HCCD 2720-200-0301; crushed 1.5" stone base compacted 4" deep
56 Installation and removal of 40' temporary bridge 1.00 LS 1,200.00 1,200.00 Contractor Quote
57 Rent 40 bridge 4.00 week 1,784.54 7,100.00 Contractor Quote
103,980
SUBTOTAL FOR CONSTRUCTION 517,519
58 Additional line items allowance 10 % 517,519.00 51,800.00
SUBTOTAL FOR CONSTRUCTION WITHOUT CONTINGENCY 569,319
59 Contingency 15 % 569,319.00 85,400.00
SUBTOTAL FOR CONSTRUCTION WITH CONTINGENCY 654,719

60 Certificate of Designation Application Fees 1 LS 5,000.00 5,000.00 Judgment
61 Engineering design & operation report 1 LS 80,000.00 80,000.00 Judgment
62 Construction oversight 1 LS 38,400.00 38,400.00 Judgment, 2 people @ $80/day, 10 hour/day, 6 day/week, 1 month
63 Administration 1 LS 8,000.00 8,000.00 Judgment
131,400
64 Monitoring program plan 1 LS 6,000.00 6,000.00 Judgment
2 person @$80/day, 12 hour/day, 4 days a year for 30 years (inspection of cap, sampling of
65 Site Inspection and monitoring and record keeping 30 YR 15,700.00 194,800.00 water and sediment, minor repairs). ODC's $200 per visit, 1 hour PE review, and annual
reporting of results
66 Leachate Collection and Disposal 30 YR 7,120.00 88,400.00 2 people @$80/day, 8 hour/day, 4 days a year for 30 years. Pump and dispose of leachate.
200,800
67 State & Local notifications 1 LS 3,000.00 3,000.00 Judgment
68 General public notification 1 LS 3,000.00 3,000.00 Judgment
69 Closure plan preparation 1 LS 8,000.00 8,000.00 Judgment
70 Post-closure plan preparation 1 LS 4,000.00 4,000.00 Judgment
18,000
SUBTOTAL FOR DESIGN AND OPERATION 350,200.00
71 Additional line items allowance 10 % 350,200.00 35,000.00
SUBTOTAL FOR DESIGN WITHOUT CONTINGENCY 385,200.00
72 Contingency 15 % 385,200.00 57,800.00
SUBTOTAL FOR DESIGN WITH CONTINGENCY 443,000
TOTAL FOR DESIGN + CONSTRUCTION (ROUNDED) 1,097,700

ASSUMPTIONS & LIMITATIONS:
1 Pricing is for 2008 present value with 7 percent discount rate.
2 Annual costs are set at 30 years for long-term monitoring activities at the Site.
3 Mark-up factor of 1.68 applied to all RSMeans costs

*UNITS:

AC = acre

CY = cubic yard
EA = each

LF = linear foot
LS = lump sum
SY = square yard
YR = year

HCCD = RSMeans Heavy Construction Cost Data 2006, adjusted for inflation

BCCD = RSMeans Building Construction Cost Data 2005, adjusted for inflation
ERCD = RSMeans Environmental Remediation Cost Data 2005, adjusted for inflation
Judgement = Professional judgement or estimation by E & E.



Alternative 5: Offsite Removal

Mobilization, Bonding, Insurance
Construction BMPs (E&S Controls)

Major Road Improvements
Clear & Grub staging areas
Surveying

Cleanup & Demobilization

Excavation of waste material

Helen Mercury Mines EE/CA
OPINION OF PROBABLE COST

3,025.75
1,353.85
1,000.00
8,000.00

8 Disposal Characterization Sampling 229 EA 250.00 57,137.50 Estimate from TestAmerica for rush TCLP Metals sample
9  Waste transport to landfill (out-of-state) 21,941 Ton 150.00 3,291,120.00 Estimate from landfill

10 Non-hazardous Waste disposal (out-of-state) 21,941 Ton 11.00 241,348.80 Estimate from landfill

11 Waste transport to landfill (in-state) 4,571 Ton 85.00 388,535.00 Estimate from CA landfill

12 Hazardous Waste disposal (in-state) 4,571 Ton 25.00 114,275.00 Estimate from CA landfill

13 Waste Manifesting Fees 1,767 Loads 1.00 1,767.45 Judgement and experience with similar projects

14 Re-grading and countouring of excavation areas 22,855 CY 3.76 86,000.00 HCCD 02315-520-0170, spread fill from stockpile, 2.5 CY FE loader, 300" haul
15 Compaction of fill 22,855 CY 4.54 103,900.00 BCCD 31 23 23.13-1600 (2008 adjusted); 6-12" lifts, Sheepsfoot

16 Final grading of excavated areas 1,000 SY 0.98 1,000.00 BCCD 31 22 16-0100 (2008 adjusted)

17 Revegetation 0 AC 1,100.00 200.00 Per value suggested by similar BLM project

18 Temporary fencing 2,000 LF 7.81 15,600.00 HCCD 01560-250-0200

234,600.00 Typical percentage of overall construction
93,800.00 Typical percentage of overall construction
60,500.00 HCCD Crews B10L
2,700.00 HCCD 02230-100-0300, areas surrounding containment locations
15,000.00 Judgement from PLS
8,000.00 Judgement
414,600

117,700.00 Judgement+loading, BCCD 02315-462-9024
117,700

4,094,182

206,700

19 Providing Dust Control 5714 CY 1.76 10,050.00 HCCD 02315-310-9010, 3000 gal. Water truck, 6 mile haul
20 Confirmation Soil Sampling 75 EA 100.00 7,500.00 Judgement and experience with similar projects
21 Erosion control 7,260 SY 10.38 75,360.00 ERCD 17 03 9904 mulch hay, 50 Ib; modified per SY (1 bale/SY)
22 Stormwater Pollution Prevention Control 1 LS 27,000.00 27,000.00 Judgement and experience with similar projects
23 Temporary road construction for bridge access 5 DAY 3,025.75 15,130.00 HCCD Crews B10L
24 Placement and compaction of gravel road bed 300 SY 9.64 2,890.00 HCCD 02720-200-0301; crushed 1.5" stone base compacted 4" deep
25 Delivery/removal of 40" temporary bridge 1 LS 1,200.00 1,200.00 Estimate from bridge contractor
26 Installation and removal of bridge 1 DAY 2,861.24 2,900.00 HCCD Crews B10Q ; 5 C.Y. F.E. W.M. loader
27 Temporary bridge across Dry Creek 24 WEEK 1,784.54 42,800.00 Estimate from bridge contractor
28 Providing Decon Area 30 SY 54.55 1,600.00 HCCD 02370-450-0400, stone truck washes
186,430
SUBTOTAL FOR CONSTRUCTION 5,019,612
29 Additional line items allowance 10 % 5,019,611.75 502,000.00
SUBTOTAL FOR CONSTRUCTION WITHOUT CONTINGENCY 5,521,612
30 Contingency 15 % 5,521,611.75 828,200.00
SUBTOTAL FOR CONSTRUCTION WITH CONTINGENCY 6,349,812

31 Certificate of Designation Application Fees 1 LS 5,000.00 5,000.00 Judgment
32 Engineering design & operation report 1 LS 60,000.00 60,000.00 Judgment
33 Construction oversight 8 % 40,160.00 321,280.00 Judgment
34  Administration 1 LS 20,000.00 20,000.00 Judgment

35 Monitoring program plan 1 LS 10,000.00 10,000.00 Judgment
36 Monitoring 1 YR 2,000.00 2,000.00 Judgment
37 Recordkeeping 1 YR 5,000.00 5,000.00 Judgment

406,280

17,000

38 State & Local notifications 1 LS 3,000.00 3,000.00 Judgment
39 General public notification 1 LS 3,000.00 3,000.00 Judgment
40 Trespass prevention measures 1 Ls 3,500.00 3,500.00 Judgment
41 Permanent surface water control plan 1 LS 10,000.00 10,000.00 Judgment
42 Closure plan preparation, incl. final cover system 1 LS 30,000.00 30,000.00 Judgment
43 Post-closure plan preparation 1 Ls 10,000.00 10,000.00 Judgment
59,500
SUBTOTAL FOR DESIGN AND OPERATION 482,780.00
44  Additional line items allowance 10 % 482,780.00 48,300.00
SUBTOTAL FOR DESIGN WITHOUT CONTINGENCY 531,080.00
45 Contingency 15 % 531,080.00 79,700.00
SUBTOTAL FOR DESIGN WITH CONTINGENCY 610,780
TOTAL FOR DESIGN + CONSTRUCTION (ROUNDED) 6,960,600

ASSUMPTIONS & LIMITATIONS:
1 Pricing is for 2010 present value with 7 percent discount rate.

2 Annual costs are set at 30 years for long-term monitoring activities at the Site.

*UNITS:

AC = acre

CY = cubic yard
EA = each

LF = linear foot
LS = lump sum
SY = square yard
YR =year

HCCD = RSMeans Heavy Construction Cost Data 2006, adjusted for inflation

BCCD = RSMeans Building Construction Cost Data 2005, adjusted for inflation
ERCD = RSMeans Environmental Remediation Cost Data 2005, adjusted for inflation
Judgement = Professional judgement or estimation by E & E.



